
Deliverables 
The Contractor shall deliver the items required under this contract as follows: 

ITEM NO. ITEM DESCRIPTION QUANTITY SHIPPING DATE 

Hardware: 

0001 

 

a. 

b. 

c. 

d. 

Integrated dewar system, including: 

           

          Dewar 

         Cryocooler 

         Cryocooler electronics 

         Pressure relief devices 

1 Within twelve (12) months 

of contract award 

0002 Dewar cart or work stand 1 Within 12 months of 

contract award 

0003 Shipping container 1 Within 12 months of 

contract award 

0004 

 

 

a. 

 

 

b. 

 

c. 

Spare parts, to include at least the 

following items: 

 

O-rings 

 

 

Access port blank plate 

 

Screws/bolts/nuts for vacuum 

jacket, access ports, and closeout 

plates 

 

 

 

2 of each size 

used on the dewar 

 

1 of each size 

 

Spare hardware 

greater than or 

equal to 25% of 

actual quantity in 

the assembly 

 

 

 

 

Within 12 months of 

contract award 

0005 Spare cryocooler  1 Within 12 months of 

contract award 

Documentation: 

0006 

 

a* 

 

b* 

 

Structural Review Documentation 

 

Layout of the dewar and stand  

 

Assembly drawing and detail 

drawings of all structural elements 

between the external structural 

interface and the tank 

 

 

 

1 

 

 

1 set 

 

 

 

Within 5 weeks of contract 

award 

0007 Mission Assurance Plan 1 copy Within 5 weeks of contract 

award 

0008 Quality Manual 1 copy Within 5 weeks of contract 

award 

0009 End Item Data Package   

a. 

 

b. 

c. 

d. 

Assembly drawing and parts list of 

the dewar and workstand 

As-built version of 0005 b 

Detail drawings of access plates 

Design report (BPVC compliance 

or AIAA S-080 compliance 

1 

 

1 

1 

1 

 

 

Within 14 months of 

contract award 

    



ITEM NO. ITEM DESCRIPTION QUANTITY SHIPPING DATE 

e.  Test plans A/R Within 11 months of 

contract award 

f. Test reports A/R (e.g. thermal, 

leak, pressure, 

NDE) 

Within 13 months of 

contract award 

g.  Material certifications A/R Within 13 months of 

contract award 

h.  Certificate of Conformance 1 Within 14 months of 

contract award 

i. Report of any re-work or repair that 

was performed to meet the 

requirements of the specification 

1 Within 14 months of 

contract award 

0010 Safety Data Package   

0011 Polymeric Materials and Organic 

Composites Usage List 

  

0012 Inorganic Materials and Inorganic 

Composites Usage List 

  

0013 Project Reviews   

a. Monthly telecom to discuss 

progress, status, and problems with 

the dewar 

10 Agreed upon time and date 

b. Contract Kick-off Review 1 Within 2 weeks of contract 

award 

c.  Preliminary Design Review 1 Within 3 months of 

contract award 

d.  Critical Design Review  1 Within 5 months of 

contract award 

e. Pre-Test Review 1 Within 12 months of 

contract award 

f. Pre-Ship Review  1 Within 14 months of 

contract award 

 

*NOTE: The GSFC Contracting Officer’s Representative (COR) will complete review of documentation items 0006 

a. and b. within 15 business days after receipt.  The COR will respond with approval to proceed or provide a report 

on deficiencies.  Fabrication of the dewar shall not proceed until approved by the COR. 


